
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211 
                                                                                                                       PAGE  1 
    BID OPENING DATE    12/07/11                    IN SANTA CRUZ COUNTY IN                                            12/15/11 
    CONTRACT NUMBER     05-0M7504                   WATSONVILLE AND APTOS FROM PAJARO                        CONTRACT CODE 'B ' 
    LOCATION            05-SCR-1-R0.0/10.2          RIVER BRIDGE TO NORTH APTOS                              108 CONTRACT ITEMS 
                                                    UNDERPASS 
 
                                                    HMA ON EXISTING PAVEMENT                  FEDERAL AID  ACNH-P001-(561)E 
 
 
 
             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  5.0% 
PROPOSALS ISSUED    7    FUND TOTAL   HA22              0                         TOTAL NUMBER OF WORKING DAYS    120 
 
NUMBER OF BIDDERS  3    ENGINEERS EST     15,018,226.60  AMOUNT UNDER      2,540,912.00        PERCENT UNDER EST 16.92 
PROGRAM ELEMENTS      RAS 
 
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
              --------      -----------  ---------         ------------------------------------------------- 
 
                  1        12,477,314.60    1              PAVEX CONSTRUCTION DIVISION           408 574-1400 
                                                                                                 00000022 
                                                           120 GRANITE ROCK WAY              FAX 408 365-9548 
                                                           SAN JOSE CA  95136 
 
                  2        14,037,037.00    3              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                 00000089 
                                                           P O BOX 50085                     FAX 831 768-4021 
                                                           WATSONVILLE CA  95076 
 
                  3        14,444,444.00    2              DESILVA GATES CONSTRUCTION            925 829-9220 
                                                                                                 00704195 
                                                           P O BOX 2909                      FAX 925 803-4263 
                                                           DUBLIN CA  94568 
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         12/07/11                                                                                                 12/15/11 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   01     ABSL                                                         GRINDING 
          HAYWARD 
 
          ASPHALT DIKE CONST                                           A C DIKE 
          GOSHEN 
 
          CAMROCK                                                      METAL BEAM GUARD RAIL 
          SACRAMENTO 
 
          CENTRAL STRIPING                                             STRIPING 
          RANCHO CORDOVA 
 
          CORAL                                                        LARGE SIGNS 
          WILSONVILLE OR 
 
          FARWEST SAFETY                                               CONSTRUCTION AREA SIGNS/MINOR SIGNS 
          LODI 
 
          J & M                                                        EROSION CONTROL 
          BAKERSFIELD 
 
          MBI                                                          BARRIER RAIL 
          STOCKTON 
 
          MIKE BROWN ELECT                                             ELECTRICAL 
          COTATI 
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         12/07/11                                                                                                 12/15/11 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   03     APCO                                                         ITEMS 48 THRU 51 
          GOSHEN CA 
 
          CAMROCK COMPANY INC                                          ITEMS 20 THRU 22, 27, 75 AND 77 THRU 92 
          SACRAMENTO CA 
 
          CENTRAL STRIPING                                             ITEMS 11, 12, 14, 23, 37, 48 THRU 100, 107 AND 108 
          RANCHO CORDOVA CA 
 
          CORAL CONSTRUCTION                                           ITEMS 59, 60, 64 AND 108 
          WILLSONVILLE OR 
 
          DIVERSIFIED CONCRETE                                         ITEM 46 
          SPARKS NV 
 
          FARWEST SAFETY                                               ITEMS 10, 18, 24, 60, 63, 65, 74 AND 76 
          LODI CA 
 
          GREEN VISTA LANDSCAPE                                        ITMES 3, 6, 7, 40 AND 41 
          ROCKLIN CA 
 
          MIKE BROWN ELCTRICAL                                         ITEMS 101 THRU 105 
          COTA  CA 
 
          NBI                                                          ITEMS 93 THRU 96 
          STOCKTON CA 
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         12/07/11                                                                                                 12/15/11 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     APCO ASPHALT PAVING COMPANY                                  AC DIKE 
          GOSHEN CA 
 
          CAMROCK COMPANY INC                                          GUARDRAIL 
          SACRAMENTO CA 
 
          CAMROCK COMPANY INC                                          VEGETATION CONTROL 
          SACRAMENTO CA 
 
          CENTRAL STRIPING SERVICE INC                                 STRIPING 
          RANCHO CORDOVA CA 
 
          CORAL CONSTRUCTION COMPANY                                   SIGN STRUCTURE 
          WILSONVILLE OR 
 
          J & M LAND RESTORATION INC                                   EROSION CONTROL 
          BAKERSFIELD CA 
 
          M F MAHER INC                                                MINOR CONCRETE 
          VALLEJO CA 
 
          MIDSTATE BARRIER INC                                         CONCRETE BARRIER 
          STOCKTON CA 
 
          MIKE BROWN ELECTRIC COMPANY                                  ELECTRICAL 
          COTATI CA 
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         12/07/11                                                                                                 12/15/11 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
      1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            2,500.00         2,500.00 
      2     070018      TIME-RELATED OVERHEAD                          WDAY        120            2,000.00       240,000.00 
      3     071325      TEMPORARY FENCE (TYPE ESA)                     LF        1,150                3.35         3,852.50 
      4     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM           13,500.00        13,500.00 
      5     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,500.00         1,500.00 
                        PROGRAM 
      6     074028      TEMPORARY FIBER ROLL                           LF       46,400                4.00       185,600.00 
      7     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA          240              135.00        32,400.00 
      8     074041      STREET SWEEPING                                LS     LUMP SUM            5,000.00         5,000.00 
      9     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            4,600.00         4,600.00 
     10     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           13,600.00        13,600.00 
     11     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          350,000.00       350,000.00 
     12     120159      TEMPORARY TRAFFIC STRIPE (PAINT)               LF       16,800                 .13         2,184.00 
     13     120165      CHANNELIZER (SURFACE MOUNTED)                  EA          110               35.00         3,850.00 
     14     120300      TEMPORARY PAVEMENT MARKER                      EA          180                3.00           540.00 
     15     121161      TEMPORARY TERMINAL SECTION (TYPE K)            EA            1            1,500.00         1,500.00 
     16     128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           30,000.00        30,000.00 
     17     129000      TEMPORARY RAILING (TYPE K)                     LF        6,280               18.00       113,040.00 
     18     129100      TEMPORARY CRASH CUSHION MODULE                 EA          200              225.00        45,000.00 
     19     021746      QUICKCHANGE MOVEABLE BARRIER SYSTEM            LF        4,600               10.85        49,910.00 
     20     021747      REMOVE SINGLE THRIE BEAM BARRIER               LF        1,410                9.00        12,690.00 
     21     021748      REMOVE DOUBLE THRIE BEAM BARRIER               LF           50               18.00           900.00 
     22     150662      REMOVE METAL BEAM GUARD RAILING                LF        5,120                4.50        23,040.00 
     23     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF       46,500                 .50        23,250.00 
     24     150744      REMOVE ROADSIDE SIGN (WOOD POST)               EA            1              250.00           250.00 
     25     150771      REMOVE ASPHALT CONCRETE DIKE                   LF      120,000                1.00       120,000.00 
     26     150857      REMOVE ASPHALT CONCRETE SURFACING              SQFT     15,600                1.70        26,520.00 
     27     151572      RECONSTRUCT METAL BEAM GUARD RAILING           LF       10,500               22.00       231,000.00 
     28     152316      RESET ROADSIDE SIGN (ONE POST)                 EA           14              350.00         4,900.00 
     29     152423      ADJUST MONUMENT TO GRADE                       EA           10              350.00         3,500.00 
     30     152439      ADJUST FRAME AND GRATE TO GRADE                EA          240              850.00       204,000.00 
     31     152440      ADJUST MANHOLE TO GRADE                        EA            1              500.00           500.00 
     32     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD    168,000                1.50       252,000.00 
     33     153210      REMOVE CONCRETE                                CY            8              940.00         7,520.00 
     34     153221      REMOVE CONCRETE BARRIER                        LF        4,370               10.00        43,700.00 
     35     156590      REMOVE CRASH CUSHION (SAND FILLED)             EA            1            1,500.00         1,500.00 
     36     190101      ROADWAY EXCAVATION                             CY          960              110.00       105,600.00 
     37     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,500.00         1,500.00 
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         12/07/11                                                                                                 12/15/11 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     38     198001      IMPORTED BORROW (CY)                           CY          910              100.00        91,000.00 
     39     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TON       4,530               10.00        45,300.00 
     40     203002      EROSION CONTROL (COMPOST BLANKET)              CY          410               69.00        28,290.00 
     41     203021      FIBER ROLLS                                    LF        9,060                3.00        27,180.00 
     42     260201      CLASS 2 AGGREGATE BASE                         CY          400              120.00        48,000.00 
     43     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TON           0.3            775.00           232.50 
     44     390132      HOT MIX ASPHALT (TYPE A)                       TON      95,700               76.00     7,273,200.00 
     45     390134      HOT MIX ASPHALT (OPEN GRADED)                  TON       2,950               75.00       221,250.00 
     46     394050      RUMBLE STRIP                                   STA       1,840                7.50        13,800.00 
     47     394060      DATA CORE                                      LS     LUMP SUM            7,800.00         7,800.00 
     48     394073      PLACE HOT MIX ASPHALT DIKE (TYPE A)            LF       44,100                 .96        42,336.00 
     49     394074      PLACE HOT MIX ASPHALT DIKE (TYPE C)            LF        2,660                 .96         2,553.60 
     50     394076      PLACE HOT MIX ASPHALT DIKE (TYPE E)            LF       52,500                 .96        50,400.00 
     51     394077      PLACE HOT MIX ASPHALT DIKE (TYPE F)            LF       20,600                 .96        19,776.00 
     52     394090      PLACE HOT MIX ASPHALT                          SQYD        105               55.00         5,775.00 
                        (MISCELLANEOUS AREA) 
     53     397005      TACK COAT                                      TON         220            1,000.00       220,000.00 
     54     021749      24" CAST-IN-DRILLED-HOLE CONCRETE PILING       LF           40              130.00         5,200.00 
                        (GUARD RAILING) 
     55 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               CY            6            2,500.00        15,000.00 
     56     510526      MINOR CONCRETE (BACKFILL)                      CY          110              100.00        11,000.00 
     57     511118      CLEAN EXPANSION JOINT                          LF          180                1.00           180.00 
     58     519133      JOINT SEAL (ASPHALTIC PLUG)                    LF          180                5.00           900.00 
     59     560233      FURNISH FORMED PANEL SIGN (OVERHEAD)           SQFT      2,360               11.00        25,960.00 
     60     560244      FURNISH LAMINATED PANEL SIGN (1"-TYPE A)       SQFT      1,300               19.00        24,700.00 
     61     560246      FURNISH LAMINATED PANEL SIGN                   SQFT        140               24.00         3,360.00 
                        (2 1/2"-TYPE B) 
     62     560248      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT         25               13.00           325.00 
                        (0.063"-UNFRAMED) 
     63     566011      ROADSIDE SIGN - ONE POST                       EA            1              450.00           450.00 
     64     568016      INSTALL SIGN PANEL ON EXISTING FRAME           SQFT      3,760                9.00        33,840.00 
     65     568023      INSTALL ROADSIDE SIGN                          EA            1              500.00           500.00 
                        (LAMINATED WOOD BOX POST) 
     66     620100      18" ALTERNATIVE PIPE CULVERT                   LF          250               84.00        21,000.00 
     67     700617      DRAINAGE INLET MARKER                          EA            3               40.00           120.00 
     68     705311      18" ALTERNATIVE FLARED END SECTION             EA            1              180.00           180.00 
     69     721010      ROCK SLOPE PROTECTION                          CY            6              595.00         3,570.00 
                        (NO. 1, METHOD B) 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     70     729010      ROCK SLOPE PROTECTION FABRIC                   SQYD         17               57.00           969.00 
     71     731502      MINOR CONCRETE (MISCELLANEOUS                  CY          280              500.00       140,000.00 
                        CONSTRUCTION) 
     72 (F) 750001      MISCELLANEOUS IRON AND STEEL                   LB        1,286                1.00         1,286.00 
     73     810111      SURVEY MONUMENT (TYPE A)                       EA            3              750.00         2,250.00 
     74     820107      DELINEATOR (CLASS 1)                           EA          560               35.00        19,600.00 
     75     820118      GUARD RAILING DELINEATOR                       EA           93               30.00         2,790.00 
     76     820130      OBJECT MARKER                                  EA           78               40.00         3,120.00 
     77     832002      METAL BEAM GUARD RAILING (STEEL POST)          LF       14,200               25.00       355,000.00 
     78     832004      METAL BEAM GUARD RAILING (SPECIAL)             LF          100              350.00        35,000.00 
     79     021750      VEGETATION CONTROL (ASPHALT COMPOSITE)         SQYD      8,920               35.00       312,200.00 
     80     021751      CONCRETE ANCHOR BLOCK                          CY           46            3,600.00       165,600.00 
     81     021752      DOUBLE METAL BEAM GUARD RAILING                LF           25               65.00         1,625.00 
                        (STEEL POST) 
     82     839303      SINGLE THRIE BEAM BARRIER (STEEL POST)         LF        1,090               31.00        33,790.00 
     83     839312      DOUBLE THRIE BEAM BARRIER (STEEL POST)         LF           50               80.00         4,000.00 
     84     839540      TRANSITION RAILING (TYPE STB)                  EA           12            3,200.00        38,400.00 
     85     839541      TRANSITION RAILING (TYPE WB)                   EA           19            3,000.00        57,000.00 
     86     839542      TRANSITION RAILING (TYPE DTB)                  EA            1            3,800.00         3,800.00 
     87     839576      END CAP (TYPE A)                               EA            5              450.00         2,250.00 
     88     839578      END CAP (TYPE TC)                              EA           13              400.00         5,200.00 
     89     839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA           38              600.00        22,800.00 
     90     839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA           12            3,200.00        38,400.00 
     91     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           19            3,300.00        62,700.00 
     92     021753      ALTERNATIVE CRASH CUSHION SYSTEM               EA            2           15,000.00        30,000.00 
                        (TEST LEVEL 3) 
     93     021754      CONCRETE BARRIER (TYPE 60A MODIFIED)           LF          260               61.00        15,860.00 
     94     021755      CONCRETE BARRIER (TYPE 60R)                    LF           64            2,000.00       128,000.00 
     95     839701      CONCRETE BARRIER (TYPE 60)                     LF        2,450               53.00       129,850.00 
     96     839703      CONCRETE BARRIER (TYPE 60C)                    LF        1,600               62.00        99,200.00 
     97     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT      8,370                4.50        37,665.00 
     98     840560      THERMOPLASTIC TRAFFIC STRIPE                   LF      426,000                 .18        76,680.00 
                        (SPRAYABLE) 
     99     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       10,900                2.50        27,250.00 
    100     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        6,980                3.50        24,430.00 
    101     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM              500.00           500.00 
                        SYSTEM ELEMENTS DURING CONSTRUCTION 
    102     860810      INDUCTIVE LOOP DETECTOR                        LS     LUMP SUM           14,000.00        14,000.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
    103     021756      MODIFY WIRELESS VEHICLE DETECTION SYSTEM       LS     LUMP SUM           36,700.00        36,700.00 
    104     021757      REMOVE EXISTING TRAFFIC MONITORING             LS     LUMP SUM            2,000.00         2,000.00 
                        STATION 
    105     861503      MODIFY LIGHTING                                LS     LUMP SUM           18,000.00        18,000.00 
    106     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00 
    107     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT      6,910                2.50        17,275.00 
    108     999990      MOBILIZATION                                   LS     LUMP SUM          108,000.00       108,000.00 
 
                                                                                                 TOTAL        12,477,314.60 
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    |-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD 
    |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|------------------------------- 
  1 |         2,500.00       2500.00|         2,000.00       2000.00 
  2 |         1,800.00     216000.00|         2,500.00     300000.00 
  3 |             3.00       3450.00|             3.00       3450.00 
  4 |         3,000.00       3000.00|         5,000.00       5000.00 
  5 |           900.00        900.00|         2,500.00       2500.00 
  6 |             2.50     116000.00|             2.00      92800.00 
  7 |           185.00      44400.00|           150.00      36000.00 
  8 |        50,000.00      50000.00|        10,000.00      10000.00 
  9 |         2,500.00       2500.00|         2,000.00       2000.00 
 10 |        11,000.00      11000.00|        10,000.00      10000.00 
 11 |       450,000.00     450000.00|       175,597.00     175597.00 
 12 |              .13       2184.00|              .10       1680.00 
 13 |            40.00       4400.00|            35.00       3850.00 
 14 |             3.00        540.00|             3.00        540.00 
 15 |         3,500.00       3500.00|         2,500.00       2500.00 
 16 |        30,000.00      30000.00|         5,000.00       5000.00 
 17 |            17.00     106760.00|            15.00      94200.00 
 18 |           225.00      45000.00|           200.00      40000.00 
 19 |            83.00     381800.00|            50.00     230000.00 
 20 |             9.00      12690.00|            10.00      14100.00 
 21 |            18.00        900.00|            20.00       1000.00 
 22 |             4.50      23040.00|             5.00      25600.00 
 23 |              .29      13485.00|              .25      11625.00 
 24 |           200.00        200.00|           100.00        100.00 
 25 |              .90     108000.00|              .50      60000.00 
 26 |             1.00      15600.00|             1.00      15600.00 
 27 |            22.00     231000.00|            15.00     157500.00 
 28 |           200.00       2800.00|           200.00       2800.00 
 29 |           550.00       5500.00|           500.00       5000.00 
 30 |         1,500.00     360000.00|         2,400.00     576000.00 
 31 |           800.00        800.00|         1,000.00       1000.00 
 32 |             2.00     336000.00|             1.50     252000.00 
 33 |           200.00       1600.00|           250.00       2000.00 
 34 |            11.00      48070.00|            10.00      43700.00 
 35 |         1,300.00       1300.00|           500.00        500.00 
 36 |            95.00      91200.00|           100.00      96000.00 
 37 |         1,500.00       1500.00|         2,000.00       2000.00 
 38 |            45.00      40950.00|            50.00      45500.00 
 39 |            32.00     144960.00|            15.00      67950.00 
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    |-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD 
    |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|------------------------------- 
 40 |           140.00      57400.00|            70.00      28700.00 
 41 |             2.80      25368.00|             3.00      27180.00 
 42 |            85.00      34000.00|           125.00      50000.00 
 43 |           550.00        165.00|         5,000.00       1500.00 
 44 |            83.00    7943100.00|            82.50    7895250.00 
 45 |           103.00     303850.00|            85.00     250750.00 
 46 |            13.00      23920.00|            10.00      18400.00 
 47 |         1,500.00       1500.00|         5,000.00       5000.00 
 48 |              .68      29988.00|             1.00      44100.00 
 49 |              .68       1808.80|             1.00       2660.00 
 50 |              .68      35700.00|             1.00      52500.00 
 51 |              .68      14008.00|             1.00      20600.00 
 52 |            40.00       4200.00|            30.00       3150.00 
 53 |             1.00        220.00|             1.00        220.00 
 54 |           189.00       7560.00|         1,500.00      60000.00 
 55 |         2,500.00      15000.00|         2,500.00      15000.00 
 56 |           220.00      24200.00|           200.00      22000.00 
 57 |            28.00       5040.00|            30.00       5400.00 
 58 |           170.00      30600.00|           175.00      31500.00 
 59 |            11.80      27848.00|            12.00      28320.00 
 60 |            19.65      25545.00|            20.00      26000.00 
 61 |            24.00       3360.00|            23.00       3220.00 
 62 |            13.00        325.00|            14.00        350.00 
 63 |           250.00        250.00|           200.00        200.00 
 64 |             9.30      34968.00|            12.00      45120.00 
 65 |         1,500.00       1500.00|         1,500.00       1500.00 
 66 |            54.00      13500.00|           100.00      25000.00 
 67 |           100.00        300.00|            50.00        150.00 
 68 |           220.00        220.00|         1,000.00       1000.00 
 69 |           220.00       1320.00|           250.00       1500.00 
 70 |            29.00        493.00|            10.00        170.00 
 71 |           330.00      92400.00|           500.00     140000.00 
 72 |             1.50       1929.00|             2.00       2572.00 
 73 |           350.00       1050.00|           600.00       1800.00 
 74 |            35.00      19600.00|            35.00      19600.00 
 75 |            49.00       4557.00|            30.00       2790.00 
 76 |            40.00       3120.00|            50.00       3900.00 
 77 |            25.00     355000.00|            25.00     355000.00 
 78 |           350.00      35000.00|           350.00      35000.00 
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    |-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD 
    |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|------------------------------- 
 79 |            48.00     428160.00|            35.00     312200.00 
 80 |         3,500.00     161000.00|         3,500.00     161000.00 
 81 |            65.00       1625.00|            60.00       1500.00 
 82 |            31.00      33790.00|            30.00      32700.00 
 83 |            80.00       4000.00|            80.00       4000.00 
 84 |         3,200.00      38400.00|         3,000.00      36000.00 
 85 |         3,000.00      57000.00|         3,000.00      57000.00 
 86 |         3,800.00       3800.00|         4,000.00       4000.00 
 87 |           450.00       2250.00|           500.00       2500.00 
 88 |           400.00       5200.00|           500.00       6500.00 
 89 |           600.00      22800.00|           500.00      19000.00 
 90 |         3,200.00      38400.00|         3,500.00      42000.00 
 91 |         3,300.00      62700.00|         3,500.00      66500.00 
 92 |        15,000.00      30000.00|        15,000.00      30000.00 
 93 |            60.00      15600.00|            60.00      15600.00 
 94 |         1,925.00     123200.00|         2,000.00     128000.00 
 95 |            52.00     127400.00|            50.00     122500.00 
 96 |            60.00      96000.00|            60.00      96000.00 
 97 |             4.40      36828.00|             5.00      41850.00 
 98 |              .18      76680.00|              .15      63900.00 
 99 |             2.50      27250.00|             2.50      27250.00 
100 |             3.50      24430.00|             3.50      24430.00 
101 |           500.00        500.00|           500.00        500.00 
102 |        14,000.00      14000.00|        15,000.00      15000.00 
103 |        36,480.00      36480.00|        30,000.00      30000.00 
104 |         2,000.00       2000.00|         2,500.00       2500.00 
105 |        18,000.00      18000.00|        20,000.00      20000.00 
106 |              .00          0.00|              .00          0.00 
107 |             2.50      17275.00|             2.00      13820.00 
108 |       438,827.20     438827.20|     1,444,000.00    1444000.00 
 
TOT                   14,037,037.00                  14,444,444.00 


